



Addendum-1

Dated: 4th January 2021

Page-1 of 1

Economic Revitalization of Khyber Pakhtunkhwa (ERKF) Contract Title: Procurement of Video Wall.

This Addendum forms part of the “Request for Quotation” and Modifies/clarifies the original “Request for Quotation” for” Procurement of Video Wall” of ERKP Project, PMU-ERKP Khyber Pakhtunkhwa having its principal office located at House 46D/3 Old Jamrud Road University Town Peshawar.

The following clarifications/additions/rectifications are applicable to the Request for Quotation for Procurement of Video Wall

Deleted:

- Sr. No 4 Module Size 320x160x17
- Sr. No 15 Max Power consumption <457
- Sr. No 16 Average Power Consumption <152
- Sr. No 20 Refresh Rate (Hz) 1920
- Sr. No 22 Operation Temperature -10^c-40^c

Substituted:

- Sr. No 4 Module Size 320x160
- Sr. No 20 Refresh Rate (Hz) =<1920
- Sr. No 22 Operation Temperature -10^c-50^c
- Sr. No 26 **Added:** AV, DVI, HDMI,SDI,S-Video, D-petc
- Sr. No 27 **Added:** DVI
- Sr. No 30 **Added:** IP31(Imported Box)
- Sr. No 32 All items should be brand new & Imported.
- Complete Import Documents to be provided at the time of Delivery

The other terms and conditions of the contract remains the same.

End of Addendum